HC

HANGS Construction Services LLC

1200 Example Road, Anytown, WA 00000

Contract S-2601

Article 5 · Progress Payments (excerpt)

Owner: Bellhaven Library District
Project: Bellhaven Branch Library Renovation, job S-2601
Contract dated February 23, 2026
Original contract sum: 1,240,000.00
Architect: Kestrel Studio Architects

Retainage

The Owner retains 5% of each progress payment until substantial completion.

Stored materials

Materials stored off the site are paid only with a bill of sale, a certificate of insurance covering the materials at the storage location and naming the Owner, and the Owner's written approval. Materials stored on the site are paid when delivered, with the delivery ticket.

Change orders

An application includes only change orders signed by the Owner.

Lien waivers

Each application includes a conditional waiver for the amount applied for and an unconditional waiver for the last payment received.

Applications

Applications are due on the 25th of the month for work through the end of the month, to the Owner and the Architect.

Invented document for a software demonstration. No real company, person, policy or account.

HC

HANGS Construction Services LLC

1200 Example Road, Anytown, WA 00000

Contract S-2604

Article 5 · Progress Payments (excerpt)

Owner: Marlowe Ridge Dental PLLC
Project: Marlowe Ridge Dental Tenant Improvement, job S-2604
Contract dated May 11, 2026
Original contract sum: 386,500.00
Architect: Pinegrove Design Group

Retainage

The Owner retains 10% of each progress payment. When the Work is more than 50% complete and progress is satisfactory, the Owner may in writing reduce retainage to 5% of the Work completed and stored to date.

Stored materials

Materials stored off the site are paid only with a bill of sale, a certificate of insurance covering the materials at the storage location and naming the Owner, and the Owner's written approval. Materials stored on the site are paid when delivered, with the delivery ticket.

Change orders

An application includes only change orders signed by the Owner.

Lien waivers

Each application includes a conditional waiver for the amount applied for and an unconditional waiver for the last payment received.

Applications

Applications are due on the 25th of the month for work through the end of the month, to the Owner and the Architect.

Invented document for a software demonstration. No real company, person, policy or account.